

Mark A. Lopez Development Inc.

P.O.Box.15184
Santa Fe , NM 87592
Office 505-982-5633 Fax 505-982-5632

To: **Sangre De Cristo Estates HOA**

Date : **September 12, 2015**

Attn: **Mr. Blakely**

Address: **15 N. Camino Don Carlos**

Project: **Snow Removal 4" Or More**

City State ZIP: **Santa Fe N.M. 87506**

Phone: **505-988-7689**

Items	Description	Qty	Unit	Unit Price	Total
1	Blade Front Gate, Sangre De Cristo Dr. To Paseo Coyote	1	Ls		
2	Blade Rest Of Sangre De Cristo Dr.	1	Ls		
3	Blade Paseo Coyote	1	Ls		
4	South Camino Don Carlos	1	Ls		
5	North Comino Don Carlos	1	Ls		
6	Spirit Court	1	Ls		
				Subtotal	\$ 600.00
				NGRT @ 7.0000%	\$ 42.00
				Total	\$ 642.00

Exclusions: County Permits, Materials, Any Items Omitted Or Not Listed Above

**Note: Any changes, add-ons or deletions of contract Will Require A Change Order, to be submitted prior to work being completed, unless otherwise agreed to.
Prices above Good For 30 Days.**

Terms: Payment is do Upon Completion. Past due accounts accrue a finance charge of 2.0% per month on past due balance. Liens will automatically be filed if account is 30 days past due.

ACCEPTANCE OF PROPOSAL

The above Prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work specified. Payment will be made as outlined above.

(Signature)

(Signature)

(Date)

(Date)

Scope of Work

Work will include all roads within the subdivision. The price will apply to each snow plowing and removal of 4" or more from the roads. Sangre de Cristo Estates subdivision will be the Contractor's first stop for any snow removal in the Tesuque area, and within 12 hours of contact.